STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 16

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 21/ 02
03-4A5904

03- NEV-89-0.0/0.1

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N PLACER AND NEVADA COUNTI ES NEAR

TRUCKEE AT VARI QUS LOCATI ONS

REPAI R STORM DAMAGE

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 22/ 02
CONTRACT CODE 'J '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%
15

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

SB PREF CLAI MED

FUND TOTAL HA23 180, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 138, 000. 00 AMOUNT UNDER 10, 055. 00 PERCENT UNDER EST 7.29
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
127, 945. 00 5 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
136, 030. 00 3 ROBERT J FRANK CONSTRUCTI ON 530 222-1408
I NC 00520207
2806 TARVAC ROAD FAX 530 222-1429
REDDI NG CA 96003
148, 730. 00 4 Cl MARRON CONSTRUCTI ON 209 848-1655
00706382
679 A HEDBURG WAY FAX 209 848-1656
OAKDALE CA 95361
160, 260. 00 1 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
P O BOX 311 FAX 530 742-3916
MARYSVI LLE CA 95901
189, 880. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128

REDDI NG CA 96049

BID IS OVER SBP
PREFERENCE LIM TS



03- 4A5904 Bl D245

03- NEV-89-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 21/ 02 05/ 22/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
EMPI LE FENCE GUARD RAI L

GRASS VALLEY CA

NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA



03- 4A5904
03- NEV-89-0
05/ 21/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 22/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS I NC
4160 SU SUN VALLEY RD
SUl SUN CA

MOCDY CONSTRUCTI ON
7601 AMBROSE WAY
SACRAMENTO CA 95831

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE CURB

ROADWAY EXCAVATI ON ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 94648
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS INC | TEM 12

SUI SUN CA

EMPI RE FENCE COVPANY | NC
GRASS VALLEY CA

NI TTA CONSTRUCTI ON
LOOM S CA

| TEMS 6 AND 18

| TEM 2



03- 4A5904
03- NEV-89-0
05/ 21/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 22/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



03- 4A5904 Bl D245

03- NEV-89-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 21/ 02 05/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 945. 00* 25,945. 00
2 121103 TEMPORARY EROSI ON CONTROL FENCE M 140 18. 00 2,520.00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 30 55. 00 1, 650. 00
5 150801 REMOVE OVERSI DE DRAI N EA 1 700. 00 700. 00
6 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 4 650. 00 2, 600. 00
7 190130 ROADWAY EXCAVATI ON ( SLI DE REMOVAL) VB 330 35. 00 11, 550. 00
8 198001 | MPORTED BORROW VB 670 75. 00 50, 250. 00
9 260201 CLASS 2 AGGREGATE BASE VB 2 1, 000. 00 2, 000. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 3 1, 500. 00 4, 500. 00
11 390102 ASPHALT CONCRETE (TYPE A) TONN 7 200. 00 1, 400. 00
12 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 90 35. 00 3, 150. 00
13 691900 FLUVE DOANDRAI N M 20 100. 00 2, 000. 00
14 692088 300 MM ENTRANCE TAPER EA 3 600. 00 1, 800. 00
15 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 38 200. 00 7, 600. 00
16 023708 ROCK SLOPE PROTECTION (1/4 T, METHCD A) VB 20 200. 00 4, 000. 00
17 729010 ROCK SLOPE PROTECTI ON FABRI C %24 170 4.00 680. 00
18 839551 TERM NAL SECTI ON ( TYPE B) EA 1 600. 00 600. 00

TOTAL 127, 945. 00



| TEM
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03- 4A5904

03- NEV-89-0
05/ 21/ 02
SECOND

BI D AMOUNT
25, 000. 00* 25000. 00
15. 00 2100. 00
15, 000. 00* 15000. 00
20. 00 600. 00
200. 00 200. 00
100. 00 400. 00
65. 00 21450. 00
77.00 51590. 00
100. 00 200. 00
400. 00 1200. 00
400. 00 2800. 00
35. 00 3150. 00
100. 00 2000. 00
300. 00 900. 00
130. 00 4940. 00
130. 00 2600. 00
10. 00 1700. 00
200. 00 200. 00
136, 030. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
5, 000. 00* 5000. 00
20. 00 2800. 00
2,500. 00* 2500. 00
100. 00 3000. 00
1, 000. 00 1000. 00
500. 00 2000. 00
231.00 76230. 00
50. 00 33500. 00
100. 00 200. 00
1, 000. 00 3000. 00
200. 00 1400. 00
30. 00 2700. 00
100. 00 2000. 00
150. 00 450. 00
200. 00 7600. 00
125. 00 2500. 00
5. 00 850. 00
2,000. 00 2000. 00
148, 730. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
37, 000. 00* 37000. 00
13. 20 1848. 00
4, 000. 00* 4000. 00
93. 50 2805. 00
2, 800. 00 2800. 00
480. 00 1920. 00
94. 75 31267. 50
55. 00 36850. 00
1, 520. 00 3040. 00
1, 310. 00 3930. 00
500. 00 3500. 00
36. 75 3307. 50
93. 00 1860. 00
605. 00 1815. 00
406. 00 15428. 00
312. 00 6240. 00
14. 70 2499. 00
150. 00 150. 00
160, 260. 00

Bl D245
PAGE 6
05/ 22/ 02
FI FTH
Bl D AMOUNT
20, 000. 00* 20000. 00
22.00 3080. 00
7, 000. 00* 7000. 00
85. 00 2550. 00
2, 000. 00 2000. 00
900. 00 3600. 00
35. 00 11550. 00
130. 00 87100. 00
1, 500. 00 3000. 00
1, 500. 00 4500. 00
1, 500. 00 10500. 00
100. 00 9000. 00
170. 00 3400. 00
500. 00 1500. 00
300. 00 11400. 00
300. 00 6000. 00
10. 00 1700. 00
2, 000. 00 2000. 00
189, 880. 00



